Appendix B — Cost Estimate

Donohue-Frohnmeyer Park Master Plan
Construction Cost Estimate
February 2016

SITE DEMOLITION ] @ty | UNIT | COST/UNIT| EXTENDED COST | | COMMENTS |
Remove A.C. paving (exist'g parking) 3,400 SF $ 055 § 1,870.00
Sawcut asphalt pavement 60 LF $ 250 $ 150.00
Removal of Structures and Obstructions 1 LS $ 2,500.00 S 2,500.00
SUB TOTAL $ 4,520.00
|EROSION & TRAFFIC CONTROL [ @ty | uUNIT | COST/UNIT| EXTENDED COST | | |
Mobilization 1 LS $ 7.000.00 § 7,000.00
Erosion Control 1 LS $ 2,200.00 § 2,200.00
Construction Staking 1 LS $ 3,500.00 $ 3,500.00
Traffic Control 1 LS $ 2,000.00 $ 2,000.00
SUB TOTAL $ 14,700.00
|CI.EARING AND GRUBBING | QTY | UNIT | COST/UNIT| EXTENDED COST | |
Clearing and Grubbing 1 EA $ 6,000.00 S 6,000.00
SUB TOTAL $ 6.000.00
[ oy ] UnNIT S E OST | I ]
Play structure(s) 1 LS $ 75,000.00 % 75,000.00 Allowance
Climbing rock 1 LS $ 3,000.00 § 3,000.00 Allowance
Concrete curb, 18" h (playground edge) 243 LF $ 1400 $ 3,402.00
Engineered wood fiber 200 cY $ 50.00 % 10,000.00
Natural play boulders 27 EA $ 750.00 $ 20,250.00 Allowance
SUB TOTAL $ 111.652.00
|UTILITIES | @ry | UNIT | COST/UNIT | EXTENDED COST | |
2" Electrical Conduit 4010 LF $ 12.00 $ 48,120.00 Includes Trenching
Connecting to Existing Electrical Service 1 LS $ 2,000.00 s 2,000.00
2" Water Line - PVC, Fittings, Etc. 1016 LF $ 2000 § 20,320.00 Includes Trenching
4" Sewer Clean-out 3 LS $ 200.00 § 600.00
4" Sewer Connection 1 EA $ 1,500.00 § 1,500.00
4" Sewer Pipe - Gravity 207 LF $ 30.00 S 6,210.00
12" Storm Pipe 212 LF $ 40.00 S 8,480.00
Detention System 1 LS 3 10,000.00 § 10,000.00 Allowance
SUB TOTAL § 97,230.00
[NEW ENTRANCE / PARKING LOT | _aty | UNIT | COST/UNIT | EXTENDED COST | |
Concrete Curbs, Type A 905 LF 3 13.00 $ 11,765.00
Excavation 1 LS $ 2000000 § 20,000.00
Subgrade Geotextile 2387 sY $ 1.00 $ 2,387.00
3/4"-0" Aggregate Base 1326 TON $ 23.00 % 30,498.00
Level 2, 1/2" Dense, MHMAC 370 TON $ 90.00 3 33,300.00
Storm Drain Catch Basin 3 EA $ 1,500.00 S 4,500.00
4" White Striping (Solid) 377 LF 5 125 § 471.25
4" Yellow Dotted Striping 40 LF $ 125 $ 50.00
Pavement Legend, Arrow 2 EA $ 500.00 3 1,000.00
_ SUB TOTAL $ 102,971.25
ITRAILS / PATHS / STRUCTURES | oty | uNiIT | COST/UNIT| EXTENDED COST | | |
Asphalt, 8' width (proposed paths) 2282 LF $ 2500 S 57,050.00 Includes base
Bridge @ natural area 1 LF $ 84,000.00 3 84,000.00 6" width
Subgrade Geotextile 1365 810 3 1.00 3 1,365.00
General Excavation 151 CcY $ 13.00 % 1,963.00
_ SUB TOTAL S 144.378.00
IIRRIGATION QTY | UNIT | COST/UNIT| EXTENDED COST | |
Medium system (heads, lines, valves installed) 214451 SF $ 1.00 % 214,451.00
36 Station Irrigation Controller 1 EA $ 2,750.00 % 2,750.00
Communication Cable & Grounding 1 LS 3 560.00 § 560.00
Master Valve 1 EA 3 250.00 S 250.00
Flow Sensor 1 EA $ 20000 S 200.00
Electrical Service for controller 1 LS $ 30000 $ 300.00
SUB TOTAL $ 218,511.00
ICOMMUNITY GARDEN | @TY | UNIT | COST/UNIT | EXTENDED COST | | |
Raised Beds 1850 LF $ 10.00 3 18,500.00
Hose Bibs 22 EA $ 7500 S 1,650.00
Paths 1175 LF $ 225 § 2,643.75
Growing Medium 250 YD 3 4000 § 10,000.00
SUB TOTAL g 32,793.75
[DoG PARK [ @ty [ uNiT | COST/UNIT | EXTENDED COST | | ]
Fence 777 LF $ 16.50 $ 12,820.50
Animal Waste Stations 2 EA $ 550.00 § 1,100.00
Signage 4 EA $ 250.00 S 1,000.00
Water Station 1 EA $ 3,600.00 S 3,600.00
(Equipment) Gates 2 EA $ 750.00 § 1,500.00
(Man) Gates 4 EA $ 350.00 3 1,400.00
Engineered Wood Fiber 220 YD $ 50.00 § 11,000.00
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Appendix B — Cost Estimate

Donohue-Frohnmeyer Park Master Plan
Construction Cost Estimate

February 2016
|ATHLETIC FACILITIES ] @QTY | UNIT | COST/UNIT [ EXTENDED COST | |
Basketball, full court 1 EA $ 36,00000 $ 36,000.00
s SUB TOTAL 5 36,000.00
ISI'I'! AND STREET FURNISHINGS | Qry | UNIT | COST/UNIT | EXTENDED COST | ]
Picnic Tables 13 EA $ 1,500.00 % 19,500.00
Interpretive Stations 1 EA $ 250000 § 2,500.00
Bench Seating 17 EA $ 90000 $ 15,300.00
Bike Rack - small 1 EA $ 40000 § 400.00
Trash Receptacle 10 EA $ 50000 $ 5,000.00
SUB TOTAL $ 42.700.00
1 ary | UNIT | COST/UNIT | EXTENDED COST | |
Topsoil, imported 2551 30.00 $ 76,530.00
SUB TOTAL $ 76,530.00
\SSE ] QTY | UNIT | COST/UNIT | EXTENDED COST | ]
Allowance to repair existing lawn 1 LS $ 5,00000 § 5,000.00 Allowance
Lawn (hydroseed - includes soil prep) 114,917 SF $ 065 § 74,696.05 New Lawn
SUB TOTAL $ 79.696.05
[PLANTING INSTALLED [ @iy | UNIT | COST/UNIT | EXTENDED COST | |
Trees - 2" cal. 27 EA $ 34500 § 9,315.00
Coniferous tree, 8'- 10" ht. 9 EA $ 35000 S 3,150.00
Shrubs & groundcover 29714 SF $ 200 S 199,428.00
Organic bark mulch - 3" depth 1090 cY $ 3500 $ 38,150.00
SUB TOTAL $ 250,043.00
ary | UNIT | COST/UNIT | EXTENDED COST |
2" Conduit 2600 12.00 $ 31,200.00
Pedestrian, 12' poles 45 EA $ 1,750.00 $ 78,750.00 LED lamp
Bollard, metal w/ light 19 EA $ 80000 § 15,200.00 LED lamp
_ _ SUB TOTAL $__ 125,150.00
|PARK BUILDINGS | @ty | LOT | COST/UNIT I EXTENDED COST |
Permanent Restrooms w/ ext. drinking fountain 1 LS $ 4200000 S 42,000.00
Picnic Shelter - 16'x16' square, installed 8 EA $ 17,030.00 % 85,150.00
SUB TOTAL $ 127,150.00
SUB TOTAL $ 1,364,295.55
ADDITIONAL COST FACTORS
Estimating Contingency (4%) % 54 571.82
TOTAL ESTIMATED DIRECT
CONSTRUCTION COSTS

CONTIGENCY ALLOWANCE

Recommended Construction Contingency

Allowance [/ (Estimating Contingency - 10%) $ 141,886.74
TOTAL WITH CONTINGENCY $ 1,560,754.11

* Disclaimer: The above estimate is for the Direct Construction Costs Only. It does not include furnishing and equipment, consultant fees, plan
OPTIONAL ASSUMPTIONS: Prevailing wage rates apply, No donated material or labor.

Donahue Frohnmayer Park Assumptions:

Parking lot / drive isle section — This assumes a relocated and widened asphalt approach/drive isle and an additional 3" of level 2, %"
dense asphalt; over 10" of compacted %” minus crushed rock; over geotextile fabric; over prepared firm un-yielding subbase. A standard
6" concrete curb will be installed around the perimeter of the parking area and around the center planter area.

Water - Existing 3" water meter/service will be adeguate to support the new improvements and will be used as connection for a new 2"
water service line to the new restroom and dog park.

Sanitary Sewer - New 4" service from the new restroom to Spring Street with a new tap directly into an existing sanitary sewer main in the
roadway.

Storm Drain System - (32} new storm drain catch basin inlets will be installed at the additional parking lot area and connected with a series
of 12” storm pipe and then discharged into the assumed storm drain improvements that would be installed as part of the Spring Street
roadway widening/improvements for this project.

Power Service / Electrical Wiring - The existing power service is assumed to be sufficient to handle the additional loads for the proposed

lights and new restroom. We assumed a 2” conduit, wiring, and junction boxes will be used to connect the new improvements to the
existing power service.

Excavation - Costs associated with excavation assume improvements will generally follow the existing grades and natural terrain of the
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Appendix B — Cost Estimate

Donohue-Frohnmeyer Park Master Plan
Construction Cost Estimate
Spring Street Improvements

January 2016
[SITE DEMOLITION [ @Ty | UNIT | COST/UNIT | EXTENDED COST | | COMMENTS |
Removal of Structures and Obstructions 1 LS $ 1,000.00 $ 1,000.00

SUB TOTAL $ 1,000.00
[EROSION & TRAFFIC CONTROL [ @Ty | UNIT | COST/UNIT | EXTENDED COST | | |
Mobilization 1 LS $  6,000.00 $ 6,000.00
Erosion Control 1 LS $ 1,200.00 $ 1,200.00
Construction Staking 1 LS $ 3,000.00 $ 3,000.00
Traffic Control 1 LS $ 7,500.00 $ 7,500.00

SUB TOTAL $ 17,700.00
[CLEARING AND GRUBBING [ @ty | uNIT | COST/UNIT | EXTENDED COST |
Tree removal (6"-12") w/ stump grind EA $ 1,000.00 $ -
Tree removal (12"+) w/ stump grind EA $ 4,500.00 $ -
Clearing and Grubbing 1 LS $ 3,000.00 $ 3,000.00

SUB TOTAL $ 3,000.00
[WET uTILITIES [ @ty | uNIT | COST/UNIT | EXTENDED COST | | ]
24" Storm Pipe 609 LF $ 55.00 $ 33,495.00

SUB TOTAL $ 33,495.00
[SPRING STREET IMPROVEMENTS [ @ty | uNIT | COST/UNIT | EXTENDED COST | | ]
Concrete Curb and Gutter 856 LF $ 14.00 $ 11,984.00
Cold Plane Pavement Removal 1141 SY $ 4.00 $ 4,564.00
Concrete Storm Drain Curb Inlet 3 EA $ 1,500.00 $ 4,500.00
Concrete Driveway Approach (Commercial) 343 SF $ 7.00 $ 2,401.00
Excavation 1453 CcY $ 18.00 $ 26,154.00
Subgrade Geotextile 2378 SY $ 1.00 $ 2,378.00
3/4"-0" Aggregate Base 793 TON $ 23.00 $ 18,239.00
4"-0" Aggregate Subbase 1387 TON $ 16.50 $ 22,885.50
Level 3, 1/2" Dense, HMAC (4"new, 2"overlay) 592 TON § 95.00 $ 56,240.00

$  149,345.50

[SPRING STREET IMPROVEMENTS [ @ty | uNIT | COST/UNIT | EXTENDED COST |
4" White Striping (Solid) 1712 LF $ 125 § 2,140.00
4" Yellow Dotted Striping 856 LF $ 125 § 1,070.00
Pavement Bar, Tyoe B-HS 12 SF $ 20.00 $ 240.00
Pavement Legend, Type B-HS: STOP 1 EA $ 500.00 $ 500.00

SUB TOTAL $ 3,950.00
SUB TOTAL $  208,490.50
ADDITIONAL COST FACTORS
Estimating Contingency (4%) $ 8,339.62
TOTAL ESTIMATED DIRECT
CONSTRUCTION COSTS $  216,830.12

CONTIGENCY ALLOWANCE
Recommended Construction Contingency
Allowance / (Estimating Contingency - 10%)
TOTAL WITH CONTINGENCY

21,683.01
238,513.13
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